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ENGINEERING SERVICES CONTRACT 
 
 

STATE OF TEXAS 
 
 
COUNTY OF NUECES 
 
 
THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the 
County of Nueces, hereinafter called “County” and ______________________________ 
                                     
hereinafter called “Engineer” for the purpose of contracting for engineering services. 
 

WITNESSETH 
 
 

WHEREAS, Government Code, Chapter 2254, Subchapter A, “Professional Services 
Procurement Act” provides for the procurement of professional services of engineers; and 
 
WHEREAS, the County desires to contract for engineering services described as 
follows:  
           
 
 

 
 
 
NOW, THEREFORE, the County and the Engineer, in consideration of the mutual 
covenants and agreements herein contained, do hereby mutually agree as follows: 
 
 

 
AGREEMENT 

 
 

ARTICLE 1 
SCOPE OF SERVICES TO BE PROVIDED BY COUNTY 

 
The County will furnish items and perform those services for fulfillment of the contract 
as identified in Attachment A – Services To Be Provided By The County, attached hereto 
and made a part thereof this contract. 
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ARTICLE 2 
SCOPE OF SERVICES TO BE PROVIDED BY ENGINEER 

 
The Engineer shall perform those engineering services for the fulfillment of the contract 
as identified in Attachment B – Services To Be Provided By The Engineer, attached 
hereto and made a part thereof this contract. 
 
The Engineer shall prepare a schedule of work, identified as Attachment C – Work 
Schedule, attached hereto and made a part thereof this contract.  The work schedule shall 
contain a complete schedule by task such that the Engineer’s Scope of Services under this 
contract can be accomplished within the specified time and contract cost.  Attachment C 
– Work Schedule shall identify the task, the total maximum dollar amount payable for 
each task, and time allotted to complete the job by date or working days. Attachment D – 
Fee Schedule shall identify the hourly rates for each job title, total number of hours for 
each job title, and the maximum dollar amount payable for each job title. 
 
Unless specifically excluded in Attachment B – Services To Be Provided By The 
Engineer, it shall be the Engineer’s responsibility to prepare, submit, or arrange for any 
and all permits, approvals, or inspections required for the work.  The permits, approvals 
or inspections shall include, but not be limited to, the following: 
 

1. Building permits 
2. Floodplain development permits 
3. Dune protection permits 
4. Access driveway permits 
5. Utility permits 
6. Americans with disabilities submissions and approvals 
7. Asbestos inspections 

 
 

ARTICLE 3 
STANDARD OF CARE 

 
The Engineer shall perform the services contemplated hereunder: 
  

1.      With the professional skill and care ordinarily provided by competent engineers 
     practicing in the same or similar locality and under the same or similar  
     circumstances and professional license; and 
  

2.      As expeditiously as is prudent considering the ordinary professional skill and  
     care of a competent engineer. 
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ARTICLE 4 
CONTRACT PERIOD 

 
After execution of this contract, the Engineer shall not proceed with the work until 
authorized in writing by the County to proceed, as provided in Article 5 – Work 
Authorizations.  This contract shall terminate at the close of business on                        
_______________, unless extended by supplement agreement duly executed by the 
Engineer and the County prior to the date of termination, as provided in Article 10 – 
Supplemental Agreements, or otherwise terminated, as provided in Article 19 – 
Termination.  Any work performed or cost incurred after the date of termination shall be 
ineligible for reimbursement. 
 
 

ARTICLE 5 
COMPENSATION AND METHOD OF PAYMENT 

 
The maximum amount payable under this contract is $ ___________, unless modified as 
provided in Article 10 – Supplemental Agreements. 
 
All payments will be made in accordance with the hourly rates for each job title 
established in Attachment D – Fee Schedule. 
 
The Engineer shall prepare and submit to the County, no more frequently than once per 
month, an invoice and a progress report stating the percent completion of the work 
accomplished during the billing period.  The invoice and progress report shall contain 
sufficient detail such that the billing can be reviewed for compliance with both the work 
schedule and fee schedule. 
 
The County reserves the right to withhold payment pending verification of satisfactory 
work. 
 
The County assumes no liability for work performed or costs incurred prior to the 
date authorized by the County to begin work, during periods when work is 
suspended, or subsequent to the contract completion date. 
 

 
ARTICLE 6 

WORK AUTHORIZATIONS 
 

The County will issue work authorizations, in the form identified and attached hereto as 
Attachment E – Work Authorization, to authorize the Engineer to perform one or more 
tasks.  The amount payable for a work authorization shall be supported by the estimated 
cost of each work task as described in the work authorization.  The work authorization 
will not waive the County’s or Engineer’s responsibilities and obligations established in 
this contract.  The work authorization will be issued by the Nueces County Director of 
Public Works. The executed work authorization(s) shall become a part of this contract. 
 



 Page 4 of 13 rev. 11/30/16 

Upon satisfactory completion of the work authorization, the Engineer shall submit to the 
County for review and acceptance the deliverables as specified in the executed work 
authorization. 
 
Work included in a work authorization shall not begin until the County and the Engineer 
have signed the work authorization.  All work must be completed on or before the 
completion date specified in the work authorization.  The Engineer shall promptly notify 
the County of any event which will affect completion of the work authorization. 
 

 
ARTICLE 7 
PROGRESS 

 
The Engineer shall, from time to time during the progress of the work, confer with the 
County.  The Engineer shall prepare and present such information as may be pertinent 
and necessary, or as may be requested by the County, in order to evaluate features of the 
work.  Upon request by the County, the Engineer shall make presentations to the 
Commissioners Court. 
 
At the request of the County or the Engineer, conferences shall be held at the Engineer’s 
office, the County’s office, or at other locations designated by the County.  These 
conferences shall also include an evaluation of the Engineer’s services and work when 
requested by the County. 
 
Should the County determine that the progress in production of the work does not satisfy 
the work schedule, the County will review the work schedule with the Engineer to 
determine corrective action needed. 
 
The Engineer shall promptly advise the County in writing of events which have a 
significant impact upon the progress of work, including: 
 

(1) problems, delays, or adverse conditions which will materially affect the ability 
to attain contract objectives, prevent the meeting of time schedules and goals, 
or preclude the attainment of project work units by established time periods; 
this disclosure will be accompanied by a statement of the action taken, or 
contemplated, and any County assistance needed to resolve the situation; and 

 
(2) favorable developments or events which would enable meeting the work 

schedule goals sooner than anticipated. 
 

 
ARTICLE 8 

SUSPENSION 
 

The County may suspend the work, but not terminate the contract, by giving written 
notice a minimum of thirty (30) calendar days prior to the date of suspension.  The thirty 
(30) day notice may be waived if approved in writing by both parties. 
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The work will be reinstated and resumed in full force and effect within sixty (60) 
calendar days of receipt of written notice from the County to resume the work.  The sixty 
(60) day notice may be waived if approved in writing by both parties. 
 
If the County suspends the work, the contract period, as determined in Article 3 – 
Contract Period, is not affected and the contract will terminate on the date specified 
unless the contract is amended as provided in Article 10 – Supplemental Agreements. 

 
 

ARTICLE 9 
ADDITIONAL WORK 

 
If the Engineer determines that any work it has been directed to perform is beyond the 
scope of this agreement and constitutes extra work, it shall promptly notify the County in 
writing.  In the event the County determines that such work constitutes extra work and 
exceeds the maximum amount payable, the County shall so advise the Engineer and a 
supplemental agreement may be executed, as provided in Article 10 – Supplemental 
Agreements. 
 
The Engineer shall not perform any additional work or incur any additional costs prior to 
the execution, by both parties, of a supplemental agreement.  The County shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to 
additional work not directly associated with the performance of the work authorized in 
this contract or as amended. 
 
 

ARTICLE 10 
CHANGES IN WORK 

 
If the County finds it necessary to request changes to previously satisfactorily completed 
work or parts thereof which involve changes to the original scope of services or character 
of work under the contract, the Engineer shall make such revisions if requested and as 
directed by the County.  This will be considered additional work and paid for as specified 
under Article 8 – Additional Work. 
 
The Engineer shall make such revisions to the work to correct errors appearing therein, 
when required to do so by the County.  No additional compensation will be paid for the 
correction of errors. 
 

 
ARTICLE 11 

SUPPLEMENTAL AGREEMENTS 
 

The terms of this contract may be modified by supplemental agreement if the County 
determines that there has been a significant change in the scope, complexity, or character 
of the service to be performed, or the duration of the work.  Additional compensation, if 
appropriate, shall be identified as provided in Article 4 – Compensation and Method of 
Payment. 
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Any supplement agreement must be executed by both parties within the contract period 
specified in Article 3 – Contract Period. 
 
No claim for extra work done or materials furnished shall be made by the Engineer 
until full execution of the supplemental agreement and authorization to proceed is 
issued by the County.  The County reserves the right to withhold payment pending 
verification of satisfactory work performed. 

 
ARTICLE 12 

PUBLIC INFORMATION ACT 
 

All data, basic sketches, charts, calculations, plans, specifications, and other documents 
created or collected under the terms of this contract are the exclusive property of the 
County and shall be furnished to the County upon request.  All documents prepared by 
the Engineer and all documents furnished to the Engineer by the County shall be 
delivered to the County upon completion or termination of this contract.  The Engineer, at 
its own expense, may retain copies of such documents or any other data which it has 
furnished the County under this contract.  Release of information will be in accordance 
with the Texas Public Information Act.  Engineer shall have no liability for any use of the 
aforementioned documents other than for the project originally intended. 
 

 
ARTICLE 13 

PERSONNEL, EQUIPMENT AND MATERIAL 
 

The Engineer shall furnish and maintain, at its own expense, office space for the 
performance of all services, and adequate and sufficient personnel and equipment to 
perform the services as required.  All employees of the Engineer shall have such 
knowledge and experience as will enable them to perform the duties assigned to them.   
 
The County may instruct the Engineer to remove any employee from association with the 
work authorized in this contract if, in the sole opinion of the County, the work of the 
employee does not comply with the terms of this contract or if the conduct of the 
employee is detrimental to the work. 
 
The Engineer certifies that it presently has adequate qualified personnel in its 
employment for performance of the services required under this contract.  The Engineer 
may not change the project manager without prior consent of the County. 
 

 
ARTICLE 14 

SUBCONTRACTING 
 

The Engineer shall not assign, subcontract or transfer any portion of the work under this 
contract without prior written approval of the County.  All subcontracts shall include the 
provisions required in this contract and shall be approved as to form, in writing, by the 
County prior to work being performed under the subcontract. 
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ARTICLE 15 
EVALUATION OF WORK 

 
The County and its authorized representatives shall have the right at all reasonable times 
to review or otherwise evaluate the work performed or being performed hereunder and 
the premises in which it is being performed.  If a review or evaluation is being made on 
the premises of the Engineer or a subcontractor, the Engineer shall provide and require its 
subcontractor to provide all reasonable facilities and assistance for the safety and 
convenience of the County representatives in the performance of their duties.  If funds by 
other agencies or entities are to be used for payment of the services under this contract or 
for any construction project as a consequence of this contract, the Engineer’s services and 
work may be subject to periodic review and approval by other agencies or entities, 
including city, county, state, and/or federal agencies. 

 
 

ARTICLE 16 
SUBMISSION OF REPORTS 

 
All applicable study reports shall be submitted in preliminary form for review by the 
County before a final report is issued.  The County’s comments on the Engineer’s 
preliminary report shall be addressed in the final report. 
 

 
ARTICLE 17 

SUBMISSION OF PLANS AND SPECIFICATIONS 
 

Unless otherwise directed, preliminary plans and any supporting documentation 
submitted for review shall be in triplicate. 
 
The submission of plans and specifications for letting shall consist of two, original paper 
copies of all documents, along with a compact disc (CD). 
 
Plan Sheet size shall be 24” X 36”, unless otherwise directed. 

 
 

ARTICLE 18 
COMPUTER DOCUMENTS AND INFORMATION EXCHANGE 

 
All computer files must be compatible with the County’s computer systems without 
conversion or modifications and must plot consistent with any reproducible plots 
submitted. 
 
All plots and graphics media provided by the Engineer shall be delivered to the County.  
Final payment for the work associated with this contract will not be made until the files 
furnished by the Engineer have been demonstrated to be usable in the required formats. 
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ARTICLE 19 

VIOLATION OF CONTRACT TERMS / BREACH OF CONTRACT 
 

Violation of the contract terms or breach of contract by the Engineer shall be grounds for 
termination of the contract and any increased cost arising from the Engineer’s default, 
breach of contract, or violation of contract terms shall be paid by the Engineer.  This 
agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be 
cumulative. 
 
 

ARTICLE 20 
TERMINATION 

 
This contract shall terminate at the close of business on  ____________, unless extended 
as provided in Article 10 – Supplemental Agreements. 
 
This contract may be terminated before the stated termination date by any of the 
following conditions: 
 

1. By mutual agreement and consent, in writing, of both parties;  
 
2. By the County, by notice in writing to the Engineer as a consequence of 

failure by the Engineer to perform the services set forth herein in a 
satisfactory manner; 

 
3. By either party, upon the failure of the other party to fulfill its obligations as 

set forth herein; 
 

4. By the County, for reasons of its own and not subject to the mutual consent of 
the Engineer upon not less than thirty (30) calendar days written notice to the 
Engineer; and 

 
5. By written notice from the County upon satisfactory completion of all services 

and obligations described herein. 
 
Should the County terminate this contract as herein provided, no fees other than fees due 
and payable at the time of termination shall thereafter be paid to the Engineer.  In 
determining the value of the work performed by the Engineer prior to termination the 
County shall be the sole judge.  Compensation for work at termination will be based on a 
percentage of the work completed at that time.  Should the County terminate this contract 
under Item 4 of the above paragraph, the amount charged during the thirty (30) calendar 
day notice period shall not exceed the amount charged during the preceding thirty (30) 
calendar days. 
 
If the Engineer defaults in the performance of this contract or if the County terminates 
this contract for fault on the part of the Engineer, the County will give consideration to 
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the actual costs incurred by the Engineer in performing the work to the date of default, 
the amount of work which was satisfactorily completed to the date of default, the value of 
the work which is usable to the County, the cost to the County of employing another firm 
to complete the work required and the time required to do so, and other factors which 
affect the value to the County of the work performed at the time of default. 
 
The termination of this contract and payment of an amount in settlement as prescribed 
above shall extinguish all rights, duties, and obligations of the County and the Engineer 
under this contract except the obligations set forth in Articles 11, 14, 19, 20, 21 and 23 of 
this contract.  If the termination of this contract is due to the failure of the Engineer to 
fulfill its contract obligations, the County may take over the project and prosecute the 
work to completion.  In such case, the Engineer shall be liable to the County for any 
additional cost occasioned to the County. 
 

 
ARTICLE 21 

COMPLIANCE WITH LAWS 
 

The Engineer shall comply with all applicable Federal, State, and local laws, statutes 
codes, ordinances, rules, and regulations, and the orders and decrees of any court, or 
administrative bodies or tribunals, in any manner affecting the performance of this 
contract, including, without limitation, worker’s compensation laws, minimum salary and 
wage statues and regulations, and licensing laws and regulations.  When required, the 
Engineer shall furnish the County with satisfactory proof of its compliance. 

 
 

ARTICLE 22 
INDEMNIFICATION, HOLD HARMLESS, AND DEFEND 

 
THE ENGINEER SHALL INDEMNIFY, HOLD HARMLESS, AND DEFEND, 
EXCEPT FOR PROFESSIONAL LIABILITY CLAIMS, THE COUNTY, ITS 
OFFICERS, AND EMPLOYEES AGAINST CLAIMS AND LIABILITY FOR 
DAMAGES TO THE EXTENT THAT THE CLAIM OR LIABILITY FOR 
DAMAGES IS BASED WHOLLY ON THE NEGLIGENCE OF ENGINEER, THE 
ENGINEER’S AGENT, CONSULTANT UNDER CONTRACT, OR OTHER 
ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.  
 
THE ENGINEER SHALL INDEMNIFY, AND HOLD HARMLESS THE 
COUNTY, ITS OFFICERS, AND EMPLOYEES, AGAINST CLAIMS AND 
LIABILITY FOR DAMAGES TO THE EXTENT THAT THE CLAIM OR 
LIABILITY FOR DAMAGES IS BASED ON THE NEGLIGENCE, 
INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR 
FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER COMMITTED BY 
THE ENGINEER OR THE ENGINEER’S AGENT, CONSULTANT UNDER 
CONTRACT, OR ANOTHER ENTITY OVER WHICH THE ENGINEER 
EXERCISES CONTROL.  
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ARTICLE 23 
REIMBURSEMENT 

 
THE ENGINEER SHALL REIMBURSE THE COUNTY, IN PROPORTION TO 
THE ENGINEER’S LIABILITY, FOR ANY SETTLEMENTS OR ATTORNEY’S 
FEES PAID BY THE COUNTY IN CONNECTION TO ANY CLAIM BASED IN 
PART ON THE NEGLIGENCE OF THE ENGINEER.   
 
 

ARTICLE 24 
ENGINEER’S RESPONSIBILITY 

 
 

The Engineer shall be responsible for the accuracy of its work and shall promptly make 
necessary revisions or corrections resulting from its errors, omissions, or negligent acts 
without compensation.  The Engineer will not be relieved of the responsibility for 
subsequent correction of any such errors or omissions or for clarification of any 
ambiguities until after the construction phase of the project has been completed. 
 
 

ARTICLE 25 
ENGINEER’S SEAL 

 
The responsible Engineer shall sign, seal, and date all appropriate engineering 
submissions to the County in accordance with the Texas Engineering Practice Act and the 
rules of the State Board of Registration for Professional Engineers. 

 
 

ARTICLE 26 
RETENTION, AVAILABILITY OF RECORDS AND AUDIT REQUIREMENTS 

 
The Engineer shall maintain all books, documents, papers, accounting records, and other 
evidence pertaining to cost incurred and shall make such materials available at its office 
during the contract period and for four (4) years from the date of final payment under this 
contract or until pending litigation has been completely and fully resolved, whichever 
occurs last.  The County or any of its duly authorized representatives shall have access 
during normal business hours to any and all books, documents, papers, and records of the 
Engineer which are directly pertinent to this contract for the purpose of making audits, 
examinations, excerpts, transcriptions, and for checking the amount of work performed 
by the Engineer. 

ARTICLE 27 
INSURANCE 

 
The Engineer shall obtain and maintain insurance in the limits of liability for each of the 
types of insurance coverage identified as follows: 
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1. Workers’ Compensation, endorsed with a waiver of subrogation in favor of 
Nueces County in the amount of the statutory obligations imposed under the 
Texas Workers’ Compensation Law (“Statutory Texas”). 

 
2. Commercial General Liability, endorsed with the County as an additional 

insured and endorsed with a waiver of subrogation in favor of Nueces County, 
in limits of liability not less than one million dollars ($1,000,000) combined 
single limit each occurrence and in the aggregate for bodily injury and 
property damage. 

 
3. Texas Business Automobile Policy, endorsed with the County as an additional 

insured and endorsed with a waiver of subrogation in favor of Nueces County, 
in limits of liability not less than two hundred fifty thousand dollars 
($250,000) each person for bodily injury, five hundred thousand dollars 
($500,000) each occurrence for bodily injury, and one hundred thousand 
dollars ($100,000) each occurrence for property damage. 

 
4. Professional Liability in limits of one million dollars ($1,000,000) each 

occurrence and in the aggregate. 
 

The work shall not be commenced by Engineer until after policy, or policies 
evidencing the insurance coverage herein required, or certificates of such insurance, 
providing that the insurer shall give County thirty (30) days written notice prior to 
cancellation, material revision or intention not to renew, have been submitted to the 
County.  In the event the Insurer refuses to provide the County with notice as 
detailed, the Engineer agrees to provide notice in writing immediately, and shall 
suspend all work until insurance is restored and proof, in a form acceptable to the 
County, is provided.  
 
The Engineer, at his/her expense, shall purchase and maintain in force at all times 
during the term of this Contract the insurance with limits not less than indicated 
above.  The Engineer will be considered in breach of contract should the Engineer fail 
to maintain the required insurance coverage during the contract period of this 
contract.  The termination of this contract resulting from failure to maintain the 
required insurance will be carried out in accordance with Article 18-Termination. 

 
ARTICLE 28 

SUCCESSORS AND ASSIGNS 
 

The Engineer and the County do hereby bind themselves, their successors, executors, 
administrators, and assigns to each other party of this agreement and to the successors, 
executors, administrators, and assigns of such other party in respect to all covenants of 
this contract. 
 
The Engineer shall not assign, subcontract, or transfer its interest in this contract without 
the prior written consent of the County. 
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ARTICLE 29 
SEVERABILITY 

 
In the event any one or more of the provisions contained in this contract, for any reason, 
shall be held to be invalid, illegal, or unenforceable in any respect, such invalidity, 
illegality, or unenforceability shall not affect any other provision thereof and; this 
contract shall be construed as if such invalid, illegal, or unenforceable provision had 
never been contained herein. 
 

 
ARTICLE 30 

CONTRIBUTIONS 
 

It is expressly understood by the County and the Engineer, that from the award date of 
the contract to one year after termination or expiration of contract term, it is prohibited 
for any county official or employee thereof, to receive gifts described by Section 5.02 of 
the County Personnel or Civil Service Rules, and/or campaign or political contributions 
regardless of amount from the Engineer or principal owners of said Engineering firm.  
County Official is defined as those individuals described as county and precinct officers 
in Subchapter B of Chapter 152 of the Local Government Code.  The Engineer is 
furthermore prohibited from making political campaign or personal contributions to 
candidates for county and precinct office from the date of award of contract to one year 
after termination or expiration of contract term.  It is also prohibited for the Engineer to 
contribute to employee associations or for the benefit of groups of employees. 
 
 

ARTICLE 31 
NOTICES 

 
All notices to either party by the other, required under this contract, shall be personally 
delivered or mailed to such party at the following respective address: 
 
    COUNTY       ENGINEER 
 
 Nueces County Judge                                              
 
 901 Leopard, Rm. 303                                              
 
 Corpus Christi, Texas  78401                                            
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ARTICLE 32 
SIGNATORY WARRANTY 

 
The undersigned signatory for the Engineer hereby represents and warrants that the 
signatory is an officer of the organization for which he or she has executed this contract 
on behalf of the firm. 
 
 
IN WITNESS WHEREOF, the County and the Engineer have executed these presents in 
duplicate. 
 
 
COUNTY OF NUECES            ENGINEER:   ________________________                               
                                                                                                  
 
By: ___________________   By: ________________________________ 
 County Judge     

Title: _______________________________ 
 
Date: __________________   Date: _______________________________ 
 
 
 
 
ATTEST: 
 
 
__________________________ 
    County Clerk 
 
 
 
List of Attachments 
 
Attachment A – Services To Be Provided By The County 
Attachment B – Services To Be Provided By The Engineer 
Attachment C – Work Schedule  
Attachment D – Fee Schedule 
Attachment E – Work Authorization



 

SERVICES TO BE PROVIDED BY THE COUNTY 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          Attachment A 



 

SERVICES TO BE PROVIDED BY THE ENGINEER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                      Attachment B 



 

WORK SCHEDULE 
 
 

Task Maximum Amount Payable Working Days 
Pre-Design   
Design   
Bid Phase   
Construction   

 
 

Total = 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                               Attachment C 



 

FEE SCHEDULE 
 
 

Job Title Hourly Rate Total Hours Maximum Amount 
Payable 

    
    
    
    
    
    
    

 
       Total = 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                    Attachment D 



 

WORK AUTHORIZATION 
 
 

This work authorization is issued in accordance with the Engineering Services Contract, 

dated ___________________________________________, between Nueces County and 

_______________________________________________________________________ 

 

Work Task: 

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________ 

 

Cost: __________________________ 

 

Deliverables:  ______________________________ 

   ______________________________ 

   ______________________________ 

 

Completion Date: ______________________________ 

 

COUNTY OF NUECES    ______________________________ 

 

By: __________________________  By: ______________________________ 

 

Title:_________________________  Title: _______________________________ 

 

Date: ________________________  Date: _______________________________ 

 

Attachment E 
 


